



**EARLY CHILDHOOD BLUEPRINT FOR FUNDING
ADDENDUM
February 6, 2018**

In an effort to leverage time, community input and resources, after selection of consultant or consultant team, there is potential of adding other partners and/or public agencies to the work scope. As of the time of this writing, First 5 Fresno County may be added to the scope of work and other agencies may be added during this procurement process. The formal addition of other partners and/or public agencies to the scope of work will be determined in separate negotiations if/when specific additional deliverables are identified along with any extra costs.

The proposal should be developed as per the original RFP, with the exception of a change in the timeline. The high-level timeline is extended for the expected adoption of the final report in the second quarter of 2019.

2018 – Q1	Selection of vendor; Scope process
Q2	Stakeholder interviews, landscape research
Q3	Larger convenings
Q4	Writing and further consultation
2019 – Q1	Draft due
Q2	Adoption

Given the potential opportunity for public agencies to be added to the RFP’s scope of work, we request that potential consultants avoid any unscheduled meetings, conferences or technical discussions regarding this RFP with any agency that may take action to be added as a partner to the scope of work.

A project budget of up to \$110,000 is currently available for the deliverables identified in the RFP. If additional deliverables are agreed upon based on negotiations with the selected consultant or consultant team, the project budget amount may slightly increase with support from additional community partners.